STATE OF CALI FORNI A BI D SUMMARY DEPARTMENT OF TRANSPORTATI ON Bl D245

PAGE 1
Bl D OPENI NG DATE 06/ 04/ 02 I'N HUMBOLDT COUNTY | N EUREKA AT 06/ 26/ 02
CONTRACT NUMBER 01-406104 EUREKA SLOUGH BRI DGE #04-0022R CONTRACT CODE 'J '
LOCATI ON 01- HUM 101-79. 8 17 CONTRACT | TEMS

REPAI R BI RDGE JO NTS FEDERAL AID NONE

MBE GOALS: M NORI TY BUSI NESS ENTERPRI SES - 0. 0% WOMEN S BUSI NESS ENTERPRI SES - 0. 0% DI SABLED VETERANS BUSI NESS ENTERPRI SES - 3. 0%

PROPGCSALS | SSUED 12 FUND TOTAL HVB 0 TOTAL NUMBER OF WORKI NG DAYS 40
NUMBER OF BI DDERS 3 ENG NEERS EST 242, 000. 00 AMOUNT OVER 46, 352. 50 PERCENT OVER EST 19. 15
PROGRAM ELEMENTS RAS
Bl D RANK Bl D TOTAL Bl DDER | D Bl DDER | NFORVATI ON  ( NAME/ ADDRESS/ LOCATI ON)
1 288, 352. 50 3 H TECH TRAFFI C SERVI CES | NC 209 523-2399 SB PREF CLAI MED
00740194
P O BOX 5313 FAX 209 523-2398
MODESTO CA 95352
2 345, 053. 00 2 PENHALL COVPANY 510 357-8810 CC PREF CLAI MED
00568673
13750 CATALI NA STREET FAX 510 357-8817
SAN LEANDRO CA 94577
3 389, 522. 00 1 MERCER FRASER COVPANY 707 443-6371 CC PREF CLAI MED
00105709
P O BOX 1006 FAX 707 443-0277

EUREKA CA 95502-1006
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06/ 26/ 02
SUBCONTRACTORS

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

03 GRANI TE CONSTRUCTI ON

MS C
MODESTO CA

I TEMS 9 AND 10 ( PARTI AL)

I TEM 5
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06/ 26/ 02
SUBCONTRACTORS

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

02 NONE

Bl DDER | D NAME AND ADDRESS

NONE

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

01 APPLY A LI NE
REDDI NG CA

CONTRACTORS CHEM CAL
HAYWARD CA

TRAFFI C SOLUTI ONS
REDDI NG CA

STRI PI NG

JO NT SEALS

CONSTRUCTI ON AREA SI GNS AND TRAFFI C CONTRCL



01-406104 Bl D245

01- HUM 101 CONTRACT PROPOSAL OF LOwW BI DDER PAGE 4
06/ 04/ 02 06/ 26/ 02
| TEM | TEM UNIT COF ESTI MATED
NO. CODE | TEM DESCRI PTI ON MEASURE QUANTI TY BI D AMOUNT
1 (S) 120090 CONSTRUCTI ON AREA SI G\S LS LUMP SUM 2, 500. 00* 2,500. 00
2 (S) 120100 TRAFFI C CONTROL SYSTEM LS LUWVP SUM 15, 000. 00* 15, 000. 00
3 120152 TEMPORARY PAVEMENT MARKI NG ( TAPE) %24 3.1 475. 00 1,472.50
4 120330 TEMPORARY SI GN EA 1 300. 00 300. 00
5 128650 PORTABLE CHANGEABLE MESSAGE Sl GN EA 2 5, 000. 00 10, 000. 00
6 150857 REMOVE ASPHALT CONCRETE SURFACI NG M 2,461 25.00 61, 525. 00
7 (S) 153103 COLD PLANE ASPHALT CONCRETE PAVEMENT MR 110 6. 00 660. 00
8 153223 REMOVE UNSOUND CONCRETE VB 0.7 9, 500. 00 6, 650. 00
9 390102 ASPHALT CONCRETE (TYPE A TONN 13 525. 00 6, 825. 00
10 390180 ASPHALT CONCRETE ( BRI DGE) TONN 275 235.00 64, 625. 00
11 511118 CLEAN EXPANSI ON JO NT M 261 65. 00 16, 965. 00
12 511124 RAPI D SETTI NG CONCRETE ( PATCH) VB 0.7 9, 500. 00 6, 650. 00
13 519133 JO NT SEAL (ASPHALTI C PLUG M 256 350. 00 89, 600. 00
14 (S) 840561 100 MM THERMOPLASTI C TRAFFI C STRI PE M 640 5.75 3, 680. 00
15 (S) 840655 PAI NT TRAFFI C STRI PE ( 1- COAT) M 320 2.50 800. 00
16 (S) 850101 PAVEMENT MARKER ( NON- REFLECTI VE) EA 88 7.50 660. 00
17 (S) 850111 PAVEMENT MARKER ( RETROREFLECTI VE) EA 44 10. 00 440. 00

TOTAL 288, 352. 50



01-406104 Bl D245

01- HUM 101 SUMMARY OF REMAI NI NG BI DDERS PAGE 5
06/ 04/ 02 06/ 26/ 02
| TEM SECOND THI RD
BI D AMOUNT BI D AMOUNT
1 2,200. 00* 2200. 00 7, 000. 00* 7000. 00
2 40, 000. 00* 40000. 00 90, 000. 00* 90000. 00
3 500. 00 1550. 00 350. 00 1085. 00
4 575. 00 575. 00 1, 000. 00 1000. 00
5 4, 000. 00 8000. 00 5, 000. 00 10000. 00
6 20. 00 49220. 00 45. 00 110745. 00
7 28. 00 3080. 00 30. 00 3300. 00
8 4,000. 00 2800. 00 20, 000. 00 14000. 00
9 520. 00 6760. 00 130. 00 1690. 00
10 250. 00 68750. 00 130. 00 35750. 00
11 120. 00 31320. 00 100. 00 26100. 00
12 7, 500. 00 5250. 00 15, 000. 00 10500. 00
13 470. 00 120320. 00 285. 00 72960. 00
14 6. 00 3840. 00 5.00 3200. 00
15 2.00 640. 00 3.00 960. 00
16 5. 00 440. 00 8. 00 704. 00
17 7.00 308. 00 12. 00 528. 00
TOT 345, 053. 00 389, 522. 00



